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ABSTRACT " \
4VT Pumps and allied equipments at Khadakpurna LIS stage
Name of work - Operation of 4 nos. forced water lubnc?te 102526
. i n : o —
Tah.Deulgaon Raja, Dist. Buldhana for rabbi sgason during Noof NO_OTT Rate | Amt Rs. ‘
[§.N7 I Name of Work labour days |Rs./day/la f ;
I per Day ; bour |
. — 1
! 1 , . '
‘ |Operation of 4 nos. forced water lubricated Verticle Turbine Pumps ‘
| with allied Equipments in three shift operation in a day 'at Khat?akpurnaf :
! . LIS Stage - 4 as per demand & requirment from civil office during rabbi
‘ season 2025-26 ;
[_ i S — 3 60 832.0 149760.00 |
1 Z“:“p Opseror ' 3 60 | 7330 | 13194000 |
B Total | 281700.00
11" T . o Contractor Profit @ 10 %| 28170.00 }
. Adding EPF @ 12 % on Total payment of Rs.180000]  21600.00 |
Adding Administrative charges @ 0.5 % on Total payment of Rs.180000 00900.00 ﬁ} 1
B Adding EDLI @ 0.5 % on Total payment of Rs.180000|  00900.00 |
t Adding ESIC @ 3.25 % on Total | 09155.25 | ‘
" Adding LWC @ 1% on Total |  02817.00 |
L Total | 34524225 |
L Adding Insurence @ 1%  03452.42 |
L Adding 18 % GST | 62143.61 |
Total | 410838 |

Rs.( Four Lac Ten Thousand Eight Hundred Thirty Eight Only )
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