

Government of Maharashtra
Water Resources Department

Superintending Engineer, Mechanical Circle, Kolhapur

Budgetary offer for the following work (*Non DSR items*) are invited by the Executive Engineer, Mechanical Division, Satara-415003 Phone No. 02162-246029 on behalf of Governor of Maharashtra for estimation purpose from the reputed Manufacturers/Suppliers.

The Government of Maharashtra, Water Resources Department, has undertaken the work to **Maintenance of www.ebeems.com a web application for the Mechanical Organization, Automating various tasks /activities/ processes of the functioning of Mechanical Organization taking place at sub division, Division, Circle & CE Levels & will maintain the same in working condition for the use of Complete Mechanical Organisation.**

. The details and short specifications of required items are available on the website mentioned below.

It is requested to send the budgetary offer mentioning item wise rates with rate analysis for the same. The rates will cover all taxes and duties applicable. The offer should reach this office within on or before **15.05.2019**. Further it is requested to forward relevant Technical literature, brochures of equipments and your comments if any.

Sr. No.	Name of work	Remarks
1	Maintenance of www.ebeems.com a web application for the Mechanical Organization , Automating various tasks /activities/ processes of the functioning of Mechanical Organization taking place at sub division, Division, Circle & CE Levels & will maintain the same in working condition for the use of Complete Mechanical Organisation.	Please refer Website for detailed Schedule

This information is required for the purpose of framing of working estimates and hence the urgency. This Budgetary offer is also available on website www.mahayantriki.org Bidder is requested to act in given time frame.

No.MDS/PB-1/E-Beems/ **1615**/of 2019
Office of the Executive Engineer,
Mechanical Division,
Krishnanagar, Satara PIN- 415003
Phone/fax No.02162/246029
e-mail eeemdsatara@gmail.com
Date: 26.04.2019

(*P.B.Bhosale*)
Executive Engineer
Mechanical Division, Satara

SCHEDULE

<i>Sr. No.</i>	<i>Description</i>	<i>Qty.</i>	<i>Unit</i>	<i>Rate (Rs.)</i>	<i>Amount (Rs.)</i>
1	Maintenance of www.ebeems.com a web application for the Mechanical Organization , Automating various tasks /activities/ processes of the functioning of Mechanical Organization taking place at sub division, Division, Circle & CE Levels & will maintain the same in working condition for the use of Complete Mechanical Organisation.	1	Job		
Total					

Conditions:

1. The attachment provided should have specifications as per Tender schedule.
2. Rate should be quoted with separate GST.
3. The necessary training is to be provided to concerned staff.

(P. B. Bhosale)
Executive Engineer
Mechanical Division, Satara

SCOPE OF WORK

The detailed maintenance scope of Equipment Budget Expenditure & Earnings Management System (eBEEMS) for CE level, SE levels, EE levels and DE levels has been categorized as mentioned below:

Equipment Budget Expenditure & Earnings Management System for Mechanical Organization - WRD MS				
Sr No	Login	Menu	Forms	Remarks
1	CE Login	Home Page		
2		Master		
3			Mechanical CE	
4			Mechanical SE	Facility to add Mechanical SE
5			Civil CEO	Facility to add Civil CE of whose projects are to be executed
6			Civil SEO	Facility to add Civil SE from respective Civil CE of whose projects are to be executed
7			Civil Division	Facility to add Civil Divisions from respective SE from respective Civil CE of whose projects are to be executed
8			Civil Sub Division	Facility to add Civil Sub Divisions
9			Project Deployment	Facility to add new projects as per the work type (e.g. Earthwork, Canal Cleaning, Jungle Cutting, Pond Deepening etc)
10			Project Deployment View	Facility to view/edit the newly added projects
11			Project Allocation to SE	Allocating the added and approved projects to one or multiple circle
12			Machine Category	Facility to add new machine categories
13			Machine Sub Category	Facility to add new machine sub categories for respective machine category
14			Sanctioned Rate	Facility to add accounting year wise and machine category wise sanctioned rates
15			Production Capacity	
16			Designation	CE/Circle/Division/Sub Division level wise all designations
17			User Details	Creating CE/SE/EE/DE level users who will operate the application
18		Reports		
19			Work Progress Abstract (SE - Mech wise)	Work Progress Abstract for each SE
20			Work Progress Abstract (Region wise)	Work Progress Abstract for each Civil CEO & Other Institutes from respective SE – Mech
21			Work Progress Abstract (Division wise)	Work Progress Abstract for each division from respective SE – Mech

22			Consolidated Abstract (Civil CEO wise)	Work type wise & Civil CEO wise work progress details
23			Consolidated Abstract (Civil SEO wise)	Work type wise work progress details for all Civil SEOs from selected Civil CEO
24			Combined Consolidated Abstract (Civil CEO wise)	Civil CEO wise work progress details for ALL work types
25			Combined Consolidated Abstract (Civil SEO wise)	Work progress details for all Civil SEOs from Selected Civil CEO for ALL work types
26			SE - Mech wise detailed programme	For all Work Types in given accounting year/deployment year
27			SE - Mech wise Consolidated Abstract	
28			SE - Mech wise Combined Consolidated Abstract	For all Work Types in given accounting year/deployment year
29			Progress Report	Circle wise/Division wise/Sub Division wise and work type wise
30	SE Login	Home Page		
31		Master		
32			Mechanical Division	
33			Project Allocation to Mechanical Division	
34			Civil CEO	Facility to add Civil CE of whose projects are to be executed
35			Civil SEO	Facility to add Civil SE from respective Civil CE of whose projects are to be executed
36			Civil Division	Facility to add Civil Divisions from respective SE from respective Civil CE of whose projects are to be executed
37			Civil Sub Division	Facility to add Civil Sub Divisions
38			Designation	Circle/Division/Sub Division level wise all designations
39			User Details	Creating SE/EE/DE level users who will operate the application
40		Reports		
41			Work Progress Abstract (SE - Mech wise)	Work Progress Abstract for each SE
42			Work Progress Abstract (Region wise)	Work Progress Abstract for each Civil CEO & Other Institutes from respective SE – Mech
43			Work Progress Abstract (Division wise)	Work Progress Abstract for each division from respective SE - Mech
44			Consolidated Abstract (Civil CEO wise)	Work type wise & Civil CEO wise work progress details
45			Consolidated Abstract (Civil SEO wise)	Work type wise work progress details for all Civil SEOs from selected Civil CEO
46			Combined Consolidated Abstract (Civil CEO wise)	Civil CEO wise work progress details for ALL work types
47			Combined Consolidated Abstract (Civil SEO wise)	Work progress details for all Civil SEOs from Selected Civil CEO for ALL work types

48			SE - Mech wise detailed programme	For all Work Types in given accounting year/deployment year
49			SE - Mech wise Consolidated Abstract	
50			SE - Mech wise Combined Consolidated Abstract	For all Work Types in given accounting year/deployment year
51			Progress Report	Division wise/Sub Division wise and work type wise
52	EE Login	Home Page		
53		Master		
54			Mechanical Sub Division	Facility to add sub division names of respective Division
55			Project Allocation to Mechanical Sub Division	Facility to allocate projects to one or many sub divisions
56			Civil CEO	Facility to add Civil CE of whose projects are to be executed
57			Civil SEO	Facility to add Civil SE from respective Civil CE of whose projects are to be executed
58			Civil Division	Facility to add Civil Divisions from respective SE from respective Civil CE of whose projects are to be executed
59			Civil Sub Division	Facility to add Civil Sub Divisions
60			Machine Owner	Facility to add the owner of the machine (e.g. CE office/Circle/Division etc)
61			Contractor	
62			Designation	Circle/Division/Sub Division level wise all designations
63			User Details	Creating SE/EE/DE level users who will operate the application
64		Transaction		
65			Auxilliary Work Done	
66			53 Major Head Expenditure	
67		Reports		
68			Work Slip	To generate work slips for any desired period for Civil approval
69			Work Slip by Machine	To generate respective machine wise work slips for any desired period for Civil approval
70			Departmental Work Slip	To generate work slips of departmental work for any desired period (No Civil approval)
71			Debit Memo	To generate project wise debit memo for desired period
72			Work Progress	To generate work type wise progress report for desired period
73			Machine Expenditure Details	
74			Machine Details	
75			Machine Total Work	Machine wise total work of selected machine (in KMs/HRs) for the selected

				period
76			Work Abstract	
77			Expense Notebook	
78			OMR Estimate	
79			Proforma III	Machine wise total of all repair (B1 to B6) & running (C1 to C6) expenses for the selected period
80			Proforma V	Machine wise total of all repair (B1 to B6) expenses for the selected period
81			Proforma VI	Machine wise total of all running (C1 to C6) expenses for the selected period
82			Certificate of Payment	
83			Log Book Reports	To generate all the sections of Log book & History book for the desired period
84			Work Progress Abstract	
85			Work Progress Abstract (Region wise)	Work Progress Abstract for each Civil CEO & Other Institutes from respective SE – Mech
86			Work Progress Abstract (Division wise)	Work Progress Abstract for each division from respective SE - Mech
87			Consolidated Abstract (Civil CEO wise)	Work type wise & Civil CEO wise work progress details
88			Consolidated Abstract (Civil SEO wise)	Work type wise work progress details for all Civil SEOs from selected Civil CEO
89			Combined Consolidated Abstract (Civil CEO wise)	Civil CEO wise work progress details for ALL work types
90			Combined Consolidated Abstract (Civil SEO wise)	Work progress details for all Civil SEOs from Selected Civil CEO for ALL work types
91	DE Login	Home Page		
92		Master		
93			Civil CEO	Facility to add Civil CE of whose projects are to be executed
94			Civil SEO	Facility to add Civil SE from respective Civil CE of whose projects are to be executed
95			Civil Division	Facility to add Civil Divisions from respective SE from respective Civil CE of whose projects are to be executed
96			Civil Sub Division	Facility to add Civil Sub Divisions
97			Civil Division Allocation to Project	
98			Machine Details	
99			Machine Application Control System	
100			Machine Battery	
101			Machine Dimensions	
102			Machine Drive Belts	
103			Machine Engine	
104			Machine Filling Capacity	

105			Machine Filter Elements	
106			Machine Generator	
107			Machine Starter	
108			Machine Starting Engine	
109			Machine Transmission System	
110			Machine Tyre	
111			Operator	
112			Oil Type	
113			Machine Transfer	
114		Transaction		
115			Work Done	To enter machine wise details of the daily work done
116			Departmental Work Done	To enter machine wise details of departmental daily work done
117			Work Progress	To enter machine wise weekly progress for the respective project for desired period
118			OMR Estimate	
119			Project Photo Upload	
120		Log Book Transaction		
121			Machine Log	
122			Machine Tools & Accessories	
123			Fuel Consumption	
124			Fuel Abstract	
125			Oil Consumption	
126			Tyre Replacement	
127			Electrical Equipment Repair/Replacement	
128			Machine Inspection	
129			Machine Expected Hrs/KMs	
130			Machine Repair Fund	
131			Machine History	
132		Reports		
133			Work Slip	
134			Work Slip by Machine	
135			Departmental Work Slip	
136			Debit Memo	
137			Machine Sanctioned Rates	
138			Machine Details	
139			Machine Total Work	
140			Log Book Reports	To generate all the sections of Log book & History book for the desired period
141			OMR Estimate	
142			Work Progress	

